



REPUBLIC OF THE PHILIPPINES
Office of the President
METROPOLITAN MANILA DEVELOPMENT AUTHORITY
(Pangasiwaan Sa Pagpapaunlad Ng Kalakhang Maynila)
ISO 9001:2015 CERTIFIED



Supply and Delivery of Service Vehicles, Pick-Up and Various Equipment

BID BULLETIN NO. 1
16 December 2021


All eligible bidders are hereby informed of the following changes, amendments, and clarifications on the bid documents for the above- mentioned Project:

Amendments/Clarifications:

1. The number of units of item No. 1 was reduced from seven (7) units to two (2) units in accordance of the approval of the Authority to Purchase from Department of Budget and Management which was released last December 13, 2021.
2. Cancellation of items No. 2 and No. 4 view of the disapproval of the Authority to Purchase from Department of Budget and Management which was released last December 13, 2021.
3. The ABC was reduced from P 25,461,690.00 to P13,336,690.00 as posted to Philgeps Website, MMDA Website and conspicuous place.
4. Postponement of Bid opening from December 20,2021 to December 28, 2021 at 2:20 pm.

This Bid Bulletin shall constitute an integral part of the Bid Documents of the Project.

APPROVED BY:


ASEC. JOSE V. CAMPO
BAC Chairman